4. G. Contract No. KR912076TRD
ECS File: JPA 91-109

BIM File: A950-A1-0016
Project: H 2371 01D - 16D
Section: Rest Area Info Panels

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARTZONA
AND
THE UNITED STATES BUREAU OF LAND MANAGEMENT

s [ e
THIS AGREEMENT is entered into ///4%&5’( , 1991,

pursuant to Arizona Revised Statutes, Sections 11-951 through
11954, as amended, between the STATE OF ARIZONA, acting by and
through its DEPARTMENT OF TRANSPORTATION (the "State') and the
UNITED STATES OF AMERICA, acting by and through its BUREAU OF
LAND MANAGEMENT (the ''BIM").

1. RECITALS

1. The State is empowered by Arizona Revised Statutes
Section 28-108 to enter into this agreement and has Dby
resolution, a copy of which is attached hereto and made a part
hereof, resoclved to enter into this agreement and has delegated
to the undersigned the authority to execute this agreement on
behalf of the State.

2. The BLM is empowered by 43 United States Code 1701 as
amended to enter into this agreement and has resolved to enter
into this agreement and has authorized the undersigned to
execute this agreement on behalf of the BLM.

3. The BIM and the State desire to participate in the
design, construction and installatiom of. public information
panels, gemerally in accordance with the Scope of Work, which
is attached hereto as Exhibit A and made a part hereof, at
approximately tem (10) public highway rest areas at various
locations throughout the State, at an estimated cost of
$38,000.00, all at BIM expense, hereinafter referred to as the

Project.

THEREFORE, in consideration of the mutual agreements expressed
herein, it is agreed as follows:
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TI. SCOPE QF WORK
1. The State will:
a. Be the lead agency in the Project.

b. Provide design plans, specifications and such other
documents required for construction bidding and constructionm.
Incorporate BLM's review comments. Call for bids and, with the
concurrence of BIM, award one or more construction contracts
for the Project. Administer same and make all payments to the
contracter(s). Obtain BIM's concurrence on any contract
modifications. Be responsible for any contractor claims for
extra compensation attributable to the State.

¢c. Upon completion, approve and accept the Project on
behalf of the partiegs hereto, and provide maintenance.

d. Invoice the BIM for the cost of the Project, in an
amount estimated at $38,000.00, generally as estimated in
Exhibit A.

2. The BIM will:

a. Review the design documents and provide comments as
appropriate.

b. Be responsible for any contractor claims for extra
compensation attributable to the BLM.

¢. Reimburse the State for the reasonable cost of the
Project, in an amount estimated at $38,000.00, within thirty
days after receipt of an invoice.

II1X..  MISCELTANEQUS PROVISION

1. This agreement shall remain in force and effect until
completion of said Project; provided, however, that this
agreement, except any provisions herein for maintenance, which
shall be perpetual, may be cancelled at any time prior to the
award of a Project contract, upon thirty (30) days written
notice to the other party.

2. This agreement shall become effective upon filing with
the Secretary of State.

3. This agreement may be cancelled in accordance with
Arizona Revised Statutes Section 38-511.

4, The provisions of Arizona Revised Statutes Section
35214 are applicable to this contract.
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5. The State shall provide a claims process which is
acceptable to the State and the BLM. Such process shall
include a provision for arbitration.

6. All notices or demands wupon any party to this
agreement shall be in writing and shall be delivered in person
or sent by mail addressed as follows:

Arizona Department of Transportation

Joint Project Administration

205 South 17 Avenue, Mail Drop 616E, Room 222E
Phoenix, AZ 83007

Bureau of Land Management
Arizona State Office

3707 North 7th Street

PO Box 16563

Phoenix, AZ 85011-6563

7. Attached hereto and incorporated herein is a copy of
the written determination of each party's legal counsel that
the parties are authorized under the laws of this state to
enter into this agreement and that the agreement is in proper
form.

IN WITNESS WHEREOQOF, the parties have executed this agreement
the day and year first above written.

UNITED STATES OF AMERICA STATE OF ARTZONA
Bureau of Land Management Department of Transportation

J By ,CEZZLEfﬁ/€%Ahipézéiij

by (2 regan 2y

,JﬁCQUEﬂL. SUMMERS ROBERT P. MICKELSON
Assistance Officer Deputy State Engineer
39543

4SEP
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RESOLUTTION

BE IT RESQLVED on this l4th day of August 1991, that I, CHARLES
E. COWAN, as Director of the Arizona Department of
Transportation, have determined that it 4is in the best
interests of the §&tate of Arizoma that the Department of
Transportation, acting by and through the Highways Division, to
enter into an agreement with the U.5. Bureau of Land Management
for the purpose of defining responsibilities for the design,
construction and maintenance of public information panels to be
installed at approximately ten rest area locations in the state.

Therefore, authorization is hereby granted to draft said
agreement which, upon completion, shall be submitted for
approval and execution by the Deputy State Engineer.

———
= 7
"
R FOL,
#5 CHARLES F. COWAN
Director

12033/2



BEXHIBIT A
BUREAU OF LAND MANAGEMENT INFORMATION PANELS
SCOPE OF WORK

PHASH I Plannlng/Prelzmlnary Design of Information Panel

1. Working with BLM personnel, determine the graphic
approach the program will take, then oversee actual
design sketches of each panel type, including
rzcommnended photo, illustration and text placement, as
well as color specificatvions.

2 Research all subject matter Zor sach panel, including
locations of attractions and services to be fearurad on
the panels, then prepars subject matter cutlines for
csach panel.

3. Write draft texts and develoo all other writtan
information to be usad in the panels, including photo
schedules for all photos to be usad.

4. Hold reviews of preliminarv designs with appropriate
state personnel.

5. Write final texts and captions for all panels and review
them with state and BLM personnel.

PHASE II Preparation of Camera-Ready Art

1, Aftar approval of panel designs, prapars actual
artboards to be used in fabricating the panels.

Select photos to be used in all panels.

3]

3. Review artiboards and photos w#ith appropriate state and
BLM personnal.

PHASE III Supervision of Panel Fabrication/Installation

1. Meet with ADOT officials, BLM personnel and successful
fabrication bidder in zost award meeting to raviaw scope
of work and schedules, answer guestions and Ffamiliarize
fabricatior with the project.

Owarsee and coordinats silkscreening and phota
processing for all panel princs, holding review and
inspecticn with ADOT officials, 3LM perscnnel and
fabricator at f£abricator’'s olace of 3usiness hefora
shipping of screen orints =o zmbedder.

]
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3. Oversee and coordinata ambedding of all screen prints
embedder’s place aof business, inspecting all panels
befors shipeing for installation.

4, Review and inspect all panels at sach rest aresa
following installation of antire systam,

ASSUMPTIONS USED IN PREPARATION OF PROPOSED FER

2%

ac

In preparing the attached scope of work and feae proposal for

davelopment of the Bursau of Land Management information
panels to he installasd at specified rest arsas on Arizona’s
Interstate Highways, Consorcium West has hesan cognizant of
oudgetarv parameters delineaced by BLM perscnnel. We hava,
therafore, sought means by which to limit costs toe the
greatest sxteni without sacrificing the gqualityv of
communication, design, or axecution of the and product., To
achieve this, we have made the following assumptions upon
which the attached scope and proposed fee are based,.

1. Lhere will be two basic vanel tvoes -- discussions

alrezady held with BLM personnel have indicated the need

for two types of information panels:

A. Panel # l: OQrisntation/Information -- thisg panel
would oerient travelers to the particular public
lands on which thev ars traveling or toward which
they will be traveling, and would be installed at
all rest areas designated foar BLM displavs. The
panel would make travelers aware of the racreation

opportunities available to them on BLM lands and how

Lo get to points of interest and recreation sites.

Other general information would he caommuinicatad on

this panel.

Zach panel would have certain "generic” elaments,

1.2., cvomponents that will be on all
orientation/information panels. These include:

*Tivla

*3ILM logo

*Theme graphic

*Background colors

*Lacations of photos, text, map, illustrations
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Sach panel would have all or anv of the following
a2lements that would change within the generic
parametars:

*Taxt

*Map w/callouts
*Photos w/captions
*Illustrations

8. Panel % 2: Intarwrative -- In contrast to the
orientation/information panel, this display would he
more interpretive in nature, delving in grsater
depth into themes appropriats to particular rast
areas. Although less generic, these panels would
still have certain elaments that would be the same,

inciuding:

*Bacxground color(s)
*Locations of photos, text, map, illustrations

*Logo

The interpretive panels would have the following
alements that would change within generic
parametars established in the design phase:

*Titles

*Taxts

*Maps

*Photos

*Theme graphics and illustrations

3

2. Inspections of installed panels would be conducted i
coniuncrion with inspections of ADOT panels =-- i.a.
tinal inspections would wait uncil ADOT panels had been

installed at particular rest arsas.

-o!.

DESIGNATED REST ARBA/BLM DISPLAYS

Rest Area No. of Panels Total
Sentinel 1 =ach side 2
Honawk 1 each side 2
Burne Well 1 e2ach side 2
Zouse Wash 1 =2ach side 2
Painved Cliffs 1 panel only 1
Sunset Foint 1 panel only 1
Haviland 2 each side 4
3an Simon 1 aach side 2
Texas Canvyon 1 =zach side 2
Canoa Ranch 1 panel only (Southbound) 1

i
i

[¥s 3

Total 1
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BUREAU OF LAND MANAGEMENT INFORMATION PANELS
COST BSTIMATE

PHASE T Planning/Preliminary Design

LA A _ T . U W e e e o WE b e MR T T Ee

LABOR HOURS /RATE BITENSION
Project Manager/Planner 44 hrs @ 35 1,549.29
Copy Writer 20 hrs @ 29 109.2@
Graphic Designer 4@ hrs @ 25 1,200,020
Total, Labor 2,%949.920
Qverhead & 53.5% 1,573.29
Hupenses:

* Matarials, EBquipment 129,00
Total, Phase I--Planning/Design 4,533,009

PHASE II Camera-Ready Artwork

UMb o T o WA A W WA e T T G W G RN RL AR A S e e e

LABOR HOURS /RATE BXTENTION
Project Manager/Planner 24 hrs @ 35 349.20
Paste~up Artist 2% hrs @ 12 3199 .00
Illustrator 18 hrs @ 29 36@.29
Total, Labor 1,500.20
Overhead @ 53.5% 323.20
HBxpenses:
Materials, EZquipment 280.29
* Travel 329.90

- ey

Total, Phase II ~- Camera-Readv Artwork 3,493.009
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PHASE TIII Supervision of Panel Fabrication/Installation

-u...--._.-—m-..*m-..-—-——4--»«.-_.——“-“”-.-—————mu....«--———u-..n..—--———w—ma-w_——

LABOR HOURS/RATSH ZXTINSION
roject Manager/P?lanner 48 hrs @ 35 1,680.00

Tozal, Labor ;:ggéj;é

Overhead @ 353.3% 89%.99

Expenses:

T Travel {2 trips) 1,540.00
Total, Phase III -- Supervision Fabrication/

Installatvion 4,519,906

Subtotal, All Phases 12,555.92@

Profit @ 10.35% of labor and overhaad 386.09

Total, Consortium West. . ....v'i e n e e nnnnnn. $13,541.929

Total, Cella Barr Associates

(Prime @ 6% of Consortium West)............ 812,99

Total, Design Consultant FeeS.......vevwun.... $14,353.0@

Cost for display CasSes. .. ern e eneennnnnn. $ 8,265.00

(L9 @ S435.09 aach)

Bstimated costs for fabricated panels......... §15,20@.09
{19 @ 38@9.99 aach)

b e v e o wm - -

GRAND TOTAL FPOR BLM PANELS......0viieeuennnnn. $§37,818.429



JPA 91-109
DETERMINATION

Arizona Contract No. JPA 91-109, which is an agreement between public
agencies; to wit; the STATE OF ARIZONA, DEPARTMENT OF TRANSPORTATION, HIGHWAYS
DIVISION, and the UNITED STATES OF AMERICA, BUREAU OF LAND MANAGEMENT, has
bean reviewed by the undersigned attorney for the United States who has
determined that it is in the proper form and within the powers and authority
granted to the United States.

No opinion is expressed as to the authority of the State of Arizona to
enter into said agreement. o .
T N

3 o~
DATED this [‘:” day of *9ﬂ?ﬂi~£t*“ . 1997

THE UNITED STATES OF AMERICA

\(v \C ™) Lede s —

\) F1e]d Solaclﬁor



Attorney Beneral
-
1275 WEST WASHINGTOMN

JEhoenix, Arizona $3007
IRk TR drbist

INTERGOVERNMENTAL AGREEMENT

DETERMINATION

A. G. Contract No. RR91-2076TRD , an agreement

between public agencies, has been reviewed pursuant to
A.R.5. § 11-952, as amended, by the undersigned Assistant
Attorney General who has determined that it is in the proper
form and is within the powers and authority granted to the
State of Arizona.

No opinion is expressed as to the authority of the
remaining parties, other than the State or its agencies, to

enter into said agreemen

%ﬁ&
DATED thisﬂes day ofW 1991.
V4

GRANT WOQDS
Attorney General

— T LSy

JAMES R. REDPATH
Assistant Attorney General

Transportation Section

7005G/102



